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DATE: September 12, 2024 

TO: Randal Ellison – Liles Construction Co., Inc. 

Will Mullendore – Mashburn Construction 

Tony Brewer – PSI 

Ridge Conner – Dunbar Construction 

Kevin Conrad – J.M. Cope 

Wade Whitfield – Reeves Young 

Chris Hannon – Reeves Young 

Glen Newton – MB Kahn 

Seth Richardson – McKnight Construction 

Will Ferguson – Hogan Construction 

Braden Busold – Messer Construction  

Ross Crawford – Messer Construction 

Sherry Owens – SCI Electronics Inc. 

Jeb Maloney – Marsh Bell Construction 

Matt Johnson – Carolina Power 

Justin Martin – Cely Construction 

Jake Fine – Clayton Construction 

John Hetrick – JonScoT General Contractors 

Nick Whidden – Servpro 

Zach Biggin – Liles Construction 

Brandon Parris – SCI Electronics 

Brandon Beattie – Sossamon Construction 

Tyler Wright – Garrard Construction 

Lee Nowell – CertaPro Painters 

Joe Black – Sentry Fire Services 

Martin Friday – Magnolia Construction 

Jessica Thomas – Construct Connect 

GMC # 

 

    
 

 

 

 ACST240005 

 

 

PROJECT:
  

Spartanburg Community College 

Evans Building Nursing Relocation and Expansion 

OSE # H59-6286-JM 

   

SET NOs COPIES DATED DESCRIPTION OF ITEM 

 
 

  

1 September 12, 2024 Addendum No. 1 

REMARKS: Attached is Addendum No. 1 for the above referenced project.  Please review and notify our office of 

any questions or issues. 

COPY TO: Patrick Kennedy – Spartanburg Community 

College 

 

 

 SIGNED:   

          



  

ADDENDUM N0. 1 

Spartanburg Community College Evans Building Nursing Relocation 

GMC # ACST240005 

131 Community College Drive Spartanburg, SC 29303 

September 12, 2024 
 
 

 

The following items shall take precedence over the drawings and specifications for the above  

named project and shall become a part of the contract documents.  Where any item called for 

in the specifications, or indicated on the drawings, is not supplemented hereby, the original 

requirements shall remain in effect.  Where any original item is amended, voided, or superseded 

hereby, the provisions of such item not specifically amended, voided, or superseded shall 

remain in effect. 

 

 

General: 

1. Bidders are hereby advised that information from bid documents which are not 

received from the Architect are not legitimate and the bidder accepts full responsibility 

for any differences.  GMC has not authorized the scanning of the documents.  Bidders 

should be aware that the plans are copyrighted and any unlawful use is subject to legal 

action.  Bidders are further advised that the use of partial bid documents is not 

recommended and bidders will be responsible for any discrepancies which might have 

been avoided had a full set of documents been reviewed.  

 

2. The primary point of contact for site access is: 

 

Patrick Kennedy 

Project Manager, Campus Operations 

Spartanburg Community College 

Office: (864) 640-1651 

 

3. All questions must be submitted in writing. All responses will be made in the form of 

addenda to the bid documents. 

 

4. Substitutions: Requests for substitutions must be submitted to the A/E at least 10 days 

prior to the bid date, which is October 1st. A/E shall include in an addendum the 

approved substitutions. 

 

5. No addenda will be issued later than 5 business days prior to the Bid Date which will 

be: September 24th. Deadline for questions for final Addenda is September 20th. 

 

6. General Contractors/Subcontractors are required to obtain business and other 

licenses from: City of Spartanburg, but not building permits. Building Permits for 

projects on State property will be issued by the Office of State Engineer at no charge 

to the Contractor. 

 

7. Protest period is 15 days. 

 

8. Any roof work on the project needs to be done by a GAF Certified Roofing Contractor 

in order to not impact the current warranty. 

 

 

 

 

 



 

9. HVAC Controls - Contractor to coordinate with the following contact for HVAC 

controls: 

 

Nick Grothe 

SIEMENS 

Mobile: (704) 626-8716 

Email: nicholas.grothe@siemens.com 

 
10. Fire Alarm Systems - Contractor to coordinate with the following contact for Fire 

Alarm Systems: 

 

Scott Kirkland 

Johnson Controls 

scott.kirkland@jci.com 

 

 

Specifications: 

 

Section 01 73 10 – Cutting and Patching 

 

3.3 PERFORMANCE 
1. Add the following to C. Patching: 

“3. Slab infill to be 4” normal weight concrete reinforced with W/ 6x6 – W1.4xW1.4 

WWF over 10mil vapor barrier, over 4” crushed stone.  Locate reinforcing 1 1/2" 

clear from top of slab. Any over-excavation should be filled and compacted 

before slab placement.” 

 

Drawings: 

 

D0.01 Demolition Plan and A1.01 Floor Plan 
1. Refer to the attached AD-1.3 Demo and Floor Plan Revision noting existing wall 

construction to remain. 

 

A8.01 Finish Legend & Schedule 
1. Refer to the attached AD-1.1 Equipment Schedule for updated specialty 

Equipment Schedule. 

2. Refer to the attached AD-1.2 Finish Schedule for updated room Finish Schedule. 

 
Attachments: 

 

1. Prebid Sign-In Sheets 

2. Plan Holders List 

3. AD-1.1 

4. AD-1.2 

5. AD-1.3 

 

 
END of ADDENDUM #1 
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Owner:

Spartanburg Community College

Spartanburg, SC 

1 Liles Construction Co., Inc. Randal Ellison 122 Magnolia St. 912-690-2282

rellison@lilesconstruction.com Managing Director Spartanburg, SC 29306

2 Mashburn Construction Will Mullendore 1820 Sumter St. 803-400-1000

wmullendore@mashburnconstruction.com Columbia, SC 29201

3 PSI Tony Brewer 2403 Powdersville Rd. 864-643-8991

Tony.Brewer@PSI.works Easley, SC 29642

4 Dunbar Construction Ridge Conner 1075 Southport Rd. 864-415-8911

Ridge@DunbarConstruction.net Spartanburg, SC 29306

5 J.M. Cope Kevin Conrad 199 S. Cherry Rd. 803-329-3250

KCONRAD@JMCOPE.COM Rock Hill, SC 29730

6 Reeves Young Wade Whitfield 45 Peachtree Industrial Blvd. 404-987-9060

wwhitfield@reevesyoung.com Sugar Hill, GA 30518

7 Reeves Young Chris Hannon 201 Riverplace 864-504-9581

Channon@reevesyoung.com Greenville, SC 

8 MB Kahn Glen Newton 116 N. Old Standing Springs Rd. 864-238-0791

gnewton@mbkahn.com Greenville, SC 29605

9 McKnight Construction Seth Richardson 812 E Main Street. 803-608-2358

seth@mcknightconstructionco.com Spartanburg, SC 29302

10 Hogan Construction Will Ferguson 10703 Anderson Rd. 804-357-5215

wferguson@hoganconstructiongroup.com Easley, SC 29642

11 Messer Construction Braden Busold 131 Falls St., Suite 302 864-887-1974

bbusold@messer.com Greenville, SC 29601

12 Messer Construction Ross Crawford 131 Falls St., Suite 302 513-482-5394

rcrawford@messer.com Greenville, SC 29601

13 SCI Electronics Inc. Sherry Owens 6 Southridge ct. 864-918-1447

sowens@scielectronicsinc.com Greenville, SC 29607

Date:  9/12/2024

997 Morrison Drive, Suite 102

Charleston, SC 29403

PLAN HOLDERS LIST

for

Evans Building Nursing Relocation

Architect:

Goodwyn Mills Cawood

Spartanburg Community College
Spartanburg, SC 

Page 1 SCC Evans Building Nursing Relocation - Plan Holders List
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14 Marsh Bell Jeb Maloney 504 Rhett st. 864-295-2728

estimating@marshbell.com Greenville, SC 29601

15 Carolina Power Matt Johnson 2424 Dry Pocket Rd. 864-361-1221

matt.johnson@carolinapower.com Greer, SC 29650

16 Cely Construction Justin Martin 800 S Washington Ave 864-907-6629

jmartin@celyconstruction.com Greenville, SC 29611

17 Clayton Construction Jake Fine 121-A Venture Blvd 864-576-1901

jfine@claytonconstruction.net Spartanburg, SC 29306

18 JonScoT General Contractors John Hetrick PO Box 27105 864-444-4606

jhetrick@Jonscot.com Greenville, SC 29616

19 Servpro Nick Whidden 9085 Marshall ct. 720-364-5559

nwhidden@servpro1444.com Westminster, CO 80031

20 Liles Construction Zach Biggin 122 Magnolia St. 516-384-9485

zbiggin@Lilesconstruction.com Spartanburg, SC 29306

21 SCI Electronics Brandon Parris 6 Southridge ct. 864-363-8526

bparris@scielectronicsinc.com Greenville, SC 29607

22 Sossamon Construction Brandon Beettie P.O. Box 26 864-489-6148

bids@sossamonconstruction.com Gaffney, SC 29341

23 Garrard Construction Tyler Wright 15 S. Main St. Suite 504 864-617-0453

jwright@garrardgroup.com Greenville, SC 29601

24 CertaPro Painters Lee Nowell 121 Interstate Blvd. #1 864-704-8908

lee.nowell@certapro.com Greenville, SC 29615

25 Sentry Fire Services Joe Black PO Box 947 864-286-9835

Jblack@sentryfiresvcs.com Mauldin, SC 29662

26 Magnolia Construction Martin Friday 31 Wade Hampton Blvd. 864-423-3275

tmf@magnoliaconstructiongroup.com Greenville, SC 29609

27 Construct Connect Jessica Thomas 3825 Edwards Road, Suite 800 513-458-5943

Jessica.Thomas@ConstructConnect.com Content Specialist Cincinnati, OH 45209

Page 2 SCC Evans Building Nursing Relocation - Plan Holders List
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SPECIALTY EQUIPMENT SCHEDULE

TAG DESCRIPTION

OFCI/

CFCI

S1 LED SMART TV OFCI

S2 VENDING MACHINE OFOI

S3 WASHER AND DRYER, PROVIDE POWER & WATER, COORD. W/ PLUMBING OFOI

S4 CUBICLE CURTAIN CFCI

S5 PROJECTION SCREEN OFCI

S6 HEADWALL BY OWNER, PROVIDE ELEC/DATA INFRASTRUCTURE OFCI

S7 REFRIGERATOR/FREEZER - SIDE BY SIDE - WITH ICE OFOI

S9 PRINTER OFOI

S10 FOLDING PARTITION CFCI

S11 WALL GUARD, SEE FINISH LEGEND CFCI

S12 LECTURE HALL 1 & 2 FURNITURE OFCI

S13 INTERIOR GLASS PARTITION OFOI

1

* TABLE OCCURS ON DRAWINGS A7.01, A7.02, A7.03, A7.11, & A8.01
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* DEMOLITION PLAN ON DRAWING D0.01

EXISTING WALL CONSTRUCTION 

TO REMAIN

IT
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109

CAMPUS POLICE

110

BREAK OUT
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COORIDOR
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1

EXISTING WALL CONSTRUCTION 

TO REMAIN

*FLOOR PLAN ON DRAWING A1.01
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SCALE: 1/8" = 1'-0"

DEMOLITION PLAN - LEVEL 1 ADDENDUM 12

SCALE: 1/8" = 1'-0"

FLOOR PLAN - LEVEL 1 ADDENDUM 11


